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PBS Data Integration & Repository Management (PDIRM) – Bring ESmart data into BI Staging 

Delivery Date 
The completion of this work is needed as soon as possible and no later than 11/30/2017.    
 

Background 
In support of PMCE’s Integrated Planning Process, PMCE has made a commitment to 
provide the Portfolio community with a sophisticated analytic tool. eSmart data plays an 
invaluable role, and lays the foundation to many analytic models as it inventories our 
federally owned space.  PMCE needs access to eSMART tables that will provide: 

 Improved model management 

 Effortless scheduled data refreshes 

 Consistent, Accurate and Current data to the user community 

Major data tables provide a space by space, floor by floor, space type, and space category 

look at all of our measured space in terms of RSF, and USF.  Currently eSmart data 

received by means of a monthly BI Publisher generated (flat file) report that requires 

manual manipulation and integration into the completed models. 

Requirements: 

This requirement is to perform all work necessary to bring ESmart data into BI Staging such 
that the PMCE business line can access the data necessary for their Tableau reporting needs. 

 

Deliverables: 

Deliverables in accordance with original Contract and Task Order release documentation. 

Period of Performance: 

Date of Award through 11/30/2017.  

 

B. Deliverables and Payment Schedule 
 
Deliverables are in accordance with original Contract and Task Orders. 
 
Monthly payments will be made. 


